

Preliminary Engineering Report

TOTAL PROJECT COST ESTIMATE

Selected/Proposed Alternative

PER Minimum Level of Detail

Project Costs

Total Budgeted

Construction – (List of proposed Construction Contracts)	{Estimated Cost at Time of Bids}
Land & Rights-of-Way Purchases & Easement Costs	
Legal Fees –Owner’s Attorney	
Legal Fees - Bond Counsel	
Environmental Report (including all consultations to conclude NEPA)	
Engineering Fees (per RUS Bulletin 1780-26 & EJCDC E-500 docs.)	{Total of all Below left costs}
Prelim. Eng. Report \$ _____	
Basic Services \$ _____	
RPR/Full-time Inspec. \$ _____	
Additional Services (List and Cost Estimate for each service)	
Special Surveys \$ _____	
O&M Manual \$ _____	
Treatment Pilot Studies \$ _____	
Interim Financing Interest	
Administrative Expenses (Owner’s)	
Equipment Purchases (List and Estimate of each not included in General Construction Contracts)	
Service Contract(s) (one-time/initial connection charges)	
Project Contingency	
TOTAL PROJECT COST ESTIMATE	

NOTES:

1. All cost estimates in the PER shall be adjusted to and based on the future time or period when the expenditure is expected to occur.
2. All Project Cost estimates should be rounded to \$1,000 increments.
3. Engineering Fees for Projects proposing Multiple Construction Contracts shall breakdown and detail Basic Services, RPR/Full-time Inspection & Additional Services by individual Construction Contracts and develop supporting spreadsheets of cost elements by Construction Contract.